
AUGUST 2002 ENGINEERING AND RELATED SERVICES SOLICITATION                                                          SOLICITATION CONCLUDED:  AUGUST 14, 2002

A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1 
D1  1B 5845-06-01 N/A 15-Sep-02 15-Nov-02 15-Nov-03 Yes No Barbara Kipp 608.246.3869
D1  1A 5351-00-06 709,000$                1-Sep-02 1-Nov-02 1-Jan-06 No No Gary Sassman 608.246.3859
D1  2B 5351-01-02 1,485,000$             1-Sep-02 1-Nov-02 1-Jan-05 Yes No Gary Sassman 608.246.3859

DISTRICT 2
D2  1B 3240-05-02 4,300,000$             5-Aug-02 1-Sep-02 1-Jun-04 No No A. Smieja 262.548.8784
D2  2B Not Assigned N/A 1-Sep-02 1-Nov-02 31-Dec-05 No No F. Rivera 262.548.6454
D2  3B Not Assigned N/A 1-Sep-02 1-Nov-02 31-Dec-05 No No F. Rivera 262.548.6454
D2  1A 1372-04-00 45,600,000$           1-Aug-02 1-Oct-02 1-Mar-03 No No J. Liptack 262.548-8662

DISTRICT 4
D4  1B 1430-08-04 3,500,000$             Sep-02 Oct-02 Feb-06 Yes No Roland Hawk 715.421.7361
D4  1A 9439-04-04 N/A Sep-02 Dec-02 Oct-03 No No Jim Wendels 715.421.8342

DISTRICT 8
D8  1C 8384-01-00 115,000$                9-Sep-02 01-Nov-02 01-Oct-03 Yes Yes Phyllis Massier 715.364.2315
D8  2C 8842-04-00 1,130,000$             9-Sep-02 01-Nov-02 01-Jan-04 Yes Yes Bob Morehouse 715.349.2285
D8  3C 8761-03-00 2,650,000$             9-Sep-02 01-Nov-02 01-Oct-04 Yes Yes Paul Halverson 715.374.2575
D8  4C 8755-03-00 675,000$                9-Sep-02 01-Nov-02 01-Oct-04 Yes Yes Paul Halverson 715.374.2575
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B 
Project ID:  5845-06-01 
US 51 McFarland to Stoughton   
 
WisDOT is conducting a study of transportation problems and needs for US 51 between Stoughton 
and McFarland.  The purpose of the study is to assess growth expected in the region and the impact 
of that growth upon Highway 51 and adjacent roadways.  Following are expected steps in the 
process: 
• Collect data on current road conditions, including geometrics, crash data, traffic volumes 
• Develop a future year scenario of population and employment in cooperation with local 

communities and Madison Area Metropolitan Planning Organization (MAMPO) to use in modeling 
future year traffic conditions 

• Model current and future year conditions in the study area using Tranplan software  
• Model expected traffic conditions on the highway and other major collectors in the study area 

using Paramics software 
• Present findings to local communities 
 
The consultant will be expected to work closely with communities in the area to develop future year 
scenarios, and with the MAMPO to carry out the transportation modeling.  The final product will be a 
report detailing the needs identified in the project.     
 
For more information please contact Barbara Kipp at 608.246.3869 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
Scope of Service Narratives: 
 
D1 1A 
Project ID:  5351-00-06 
Center Avenue, City of Janesville 
Avalon Road – Nicolet Street 
USH 51 
Rock County 
 
D1 2B 
Project ID:  5351-01-02 
Centerway Street, City of Janesville 
Court Street – Parker Drive 
USH 51 
Rock County 
 
Project I.D. 5351-00-06 is for the design of the resurfacing of Center Avenue between Avalon Road 
and Nicolet Street. The length of the project is 1.62 miles. Center Avenue is a four-lane street with 
asphaltic pavement, and both divided and undivided sections. The divided section of the highway has 
a continuous two way left turn lane, which will be eliminated and replaced with a grass median. 
Widening is not anticipated. Signals at several intersections within the project will be upgraded. 
Design may also include decorative lighting. This project is scheduled for a September 2005 P.S.& 
E., and a letting in January of 2006. 
 
Project I.D. 5353-01-02 is for the design of the reconstruction of Centerway Street between Court 
Street and Parker Drive. The length of the project is 0.61 miles. Centerway Street is a four-lane 
undivided street. It is proposed to replace the existing concrete pavement, with only minor widening.  
The project will also include replacement of storm sewer, signals, and possibly decorative lighting. 
This project is scheduled for a September 2004 P.S.&E., and a letting in January of 2005. 
 
For more information contact Gary Sassman at 608.246.385 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B 
Project ID:  3240-05-02 
Sheridan Road 
Alford Drive to CTH KR 
Kenosha County 
 
Scope of Services:  Concept Definition information includes the reconstruction of 2.7 miles of STH 32 
(Sheridan Road) in Kenosha County from approximately Alford Park Drive to CTH KR.  Traffic signal 
and bridge design will be performed by DOT personnel.  Consultant scope includes engineering 
services consisting of the final design phase and terminating with a complete PS&E.  All preliminary 
engineering and right of way plat work has been completed by others.   
 
For information contact Andy Smieja at 262.548.8784. 
 
D2  2B         Use the Special Consultant Solicitation NOI for this solicitation 
Project ID:  XXXX-XX-XX 
ID Not Assigned 
District 2 Local Program Management 
2003-2005 Local Design Program 
 
Work to be performed under this contract was included in a contract for local program management 
that was originally solicited in August 2001.  The department is re-soliciting the work as separate 
contracts for the design and construction phases.  
 
The consultant will be responsible for coordinating and managing the design phase of the 2003-2005 
local highway program in District 2.   The selection will result in an administrative contract to cover 
costs incurred prior to identification and authorization of local projects.   A local program 
management master contract will also be executed with work orders approved when local projects 
are approved and authorized for funding.  The administrative contract will be in effect until 
subsequent contracts are in place for management of the 2005-2007 local program.  Work orders 
approved under the master contract will remain in effect until related local projects move into the 
construction phase. 
 
Scope of Services:  General program administration including coordination of project applications 
with local units of government and central office; design contract administration including oversight 
and assistance to local units of government in selecting negotiating and administering 3-party design 
contracts; design review, submittal and coordination with central office; problem resolution. 
 
Confidentiality/Conflict of Interest: 
In the course of performing duties under this contract, the selected consultant will have access to 
scheduling information, contract estimates and cost information related to other consulting firms 
which are confidential in nature and for which disclosure to a consulting firm would not normally be  
permitted under department policy and federal laws and regulations.  
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TRANSPORTATION DISTRICT 2 (cont.) 
 
In order to maintain the confidentiality of data and avoid conflicts of interest, the selected consultant 
will agree to the following restrictions/limitations as a condition of accepting the contract: 
 
The consultant administering the local program may not perform work on any phase of any project 
included within the 2003-2005 District 2 local program. 
 
The consultant shall not use its position as the Local Program Management Consultant to its 
advantage in promoting other services to local units of Government. 
 
The consultant will restrict access to project cost estimates, project scheduling information and other 
consultant’s cost information to employees approved by the department.  The consultant will insure 
that its employees with access to confidential information will maintain the confidentiality of such 
information.  
 
The consultant will maintain confidentiality of cost data pertaining to contracts with other consultants 
and will share such data only with the minimum number of employees necessary to perform services 
required under the contract. 
 
Employees with access to confidential information as well as other employees who participate in the 
selection and negotiation of 3-party consultant contracts may not be involved in negotiation of other 
contracts between the consultant and the department during the term of the local program 
management contract. 
 
Short list will be developed based on a review of qualifications of consultant firms responding to this 
solicitation.  Formal interviews will be conducted.  Selected firms will be notified of date and time. 
 
For more information, contact Frank Rivera at 262.548.6454. 
 
 
D2  3B         Use the Special Consultant Solicitation NOI for this solicitation 
Project ID:  XXXX-XX-XX 
ID Not Assigned 
District 2 Local Program Management 
2003-2005 Local Construction Program 
 
Work to be performed under this contract was included in a contract for local program management 
that was originally solicited in August 2001.  The department is re-soliciting the work as separate 
contracts for the design and construction phases.  
 
The consultant will be responsible for coordinating and managing the construction phase of the 2003-
2005 local highway program in District 2.   The selection will result a local program management 
master contract, which will be executed with work orders approved when local projects  
are approved and authorized for funding.  Work orders approved under the master contract will 
remain in effect until related local construction projects are complete. 



       AUGUST 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2003 AUGUST SOLICITATION   Page  6  of  14 

TRANSPORTATION DISTRICT 2 (cont.) 
 
Scope of Services:  General program administration including selecting, negotiating, and 
administering construction engineering contracts; conducting a plan in hand field constructability 
review with the design consultant; provide an area construction supervisor to conduct on-site 
observations of work in progress; review and approve construction engineering consultant invoicing; 
coordinate resolution of construction problems; review and process contract modifications, approving 
those up to $10,000 and forwarding remaining claims to district with a recommendation for 
approval/disapproval; attend the final acceptance inspection of the job with the construction 
engineering consultant, community, and contractor; provide an overview of final closeout documents 
for compliance with WisDOT procedures, problem resolution. 
 
Confidentiality/Conflict of Interest: 
In the course of performing duties under this contract, the selected consultant will have access to 
scheduling information, contract estimates and cost information related to other consulting firms 
which are confidential in nature and for which disclosure to a consulting firm would not normally be 
permitted under department policy and federal laws and regulations.  
 
In order to maintain the confidentiality of data and avoid conflicts of interest, the selected consultant 
will agree to the following restrictions/limitations as a condition of accepting the contract: 
 
The consultant administering the local program may not perform work on any phase of any project 
included within the 2003-2005 District 2 local program. 
 
The consultant shall not use its position as the Local Program Management Consultant to its 
advantage in promoting other services to local units of government. 
 
The consultant will restrict access to project cost estimates, project scheduling information and other 
consultant’s cost information to employees approved by the department.  The consultant will insure 
that its employees with access to confidential information will maintain the confidentiality of such 
information.  
 
The consultant will maintain confidentiality of cost data pertaining to contracts with other consultants 
and will share such data only with the minimum number of employees necessary to perform services 
required under the contract. 
 
Employees with access to confidential information as well as other employees who participate in the 
selection and negotiation of consultant contracts may not be involved in negotiation of other contracts 
between the consultant and the department during the term of the local program management 
contract. 
 
Short list will be developed based on a review of qualifications of consultant firms responding to this 
solicitation.  Formal interviews will be conducted.  Selected firms will be notified of date and time.   
 
For more information, contact Frank Rivera at 262.548.6454. 
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TRANSPORTATION DISTRICT 2 (cont.) 
 
D2  1A 
Project ID:  1372-04-00 
Oconomowoc Bypass 
Rock River to STH 16/67 
Waukesha County 
 
Scope:Phase 2 Hydrogeological Study for the Oconomowoc bypass.   Based on information 
complied from the Phase 1 Hydrogeological Study, the following work will be included in this scope of 
services:  installation/logging of additional soil borings/monitor wells/piezometers to be used to 
monitor water table elevations before, during and after aquifer pump testing.  Installation/logging and 
monitoring of Aquifer Test well along with the implementation of computer modeling to analysis 
possible effects that construction of the bypass will have on the water table, the effects the high water 
table will have on the construction of the bypass and the effects on surrounding area properties.  Also 
any requirements such as erosion control of the DNR in order to do this Aquifer testing should be 
included in the scope.  A detailed report showing all test results and a detailed dewatering plan 
capable of being added into this phase of construction on the bypass if determined from the test 
results that it is required to build the bypass.   
 
Contact Jim Liptack at 262.548.8662 for more information. 
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID:  1430-08-04 
STH 23 
Main & Fulton Street 
City of Princeton 
Green Lake County 
 
Project LET Date:  December 13, 2005 
 
Scope of Services:  Provide WisDOT District 4 a feasibility study to add additional driving lanes to 
STH 23 in the City of Princeton.  Investigate the social, economic, and environmental impacts 
associated with the increased capacity.  All aspects should be looked at and reported on to include 
but are not limited to; R/W needs, drainage and storm sewer system(s), parking, access, pedestrians 
and bicyclists, and community sensitive enhancements. The existing highway is a two-lane road with 
some parking and minimal curb and gutter.  
 
The consultant will then move into a second phase of the contract to complete plans for the selected 
improvement, based on the recommendation of the department and municipality. 
 
The consultant will provide a right-of-way plat, plans, specials, and estimate for a July 1, 2005 PS&E. 
In addition to this project there is a Type-1 State Enhancement project to add pedestrian 
accommodations on the SE side of town. 
 
This project is anticipated to begin in October 2002, and Phase I is expected to be completed by April 
2003.  Phase II will be negotiated upon completion of Phase I.  There is an existing shelf plan the 
department completed in 1988 for reconstructing this roadway as a two-lane road.  The consultant is 
expected to update this plan to current standards if the selected alternative is to reconstruct as a two-
lane roadway. 
 
For further information contact: 
 
Roland Hawk, PE 
WisDOT Project Development  
715.421.7361 
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TRANSPORTATION DISTRICT 4 
 
Scope of Services Narrative: 
 
D4  1A        Use the Consultant Solicitation Open to All Firms NOI for this solicitation 
Project ID:  9439-04-04 
Thomas Street, City of Wausau 
17th Avenue – Grand Avenue 
Corridor Study 
Marathon County 
 
The department is soliciting services for a corridor study, which will identify needs and evaluate a 
variety of roadway and bridge improvement alternatives on Thomas Street in the city of Wausau from 
17th Avenue on the west to Grand Avenue on the east.  This project is approximately 1.7 miles in 
length and contains numerous high volume intersections and two structures. 
 
The intent of this study is to provide the department, municipalities and stakeholders with a 
comprehensive report and public involvement process that identifies transportation needs and 
evaluates alternatives, which address those needs.  The consultant chosen for this study must 
demonstrate significant expertise in transportation planning, traffic engineering, safety analysis and 
conceptual design expertise.  The ability to organize a comprehensive report of construction 
alternatives with graphical representation of the alternatives and all associated costs is an essential 
component of this study. 
 
Task 1: The following key intersections/structures must be analyzed for a variety of conceptual 
design alternatives, which address a 20-30 year design life: 
 

• Thomas Street & 11th Avenue 
• Thomas Street & 1st Avenue 
• Thomas Street & 3rd Avenue 
• Thomas Street Structure over the Wisconsin River 
• Thomas Street & River Drive 
• Thomas Street Structure over the Wisconsin Central Limited Railroad 
• Thomas Street & Grand Avenue 

 
Alternatives analyzed should be supported with documentation summarizing real estate impacts, 
traffic operations data, roadway & structure footprints and an estimate of total costs. 
 
Task 2: The Thomas Street corridor from 17th Avenue – Grand Avenue should be analyzed for a 
variety of capacity expansion conceptual design alternatives, which address a 20-30 year design life. 
 Alternatives analyzed should be supported with documentation summarizing real estate impacts, 
traffic operations data, intersection & roadway footprints and an estimate of total costs.  The 
alternatives chosen for study in this task should compliment or coincide with the intersection/structure 
alternatives from task 1 above.   
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TRANSPORTATION DISTRICT 4 (cont.) 
 
Task 3:  In lieu of capacity expansion on the existing Thomas Street corridor, a system of one-way 
pairs should be analyzed for a variety of conceptual design alternatives from 17th Avenue to the 
Wisconsin River, which address a 20-30 design year life.  Alternatives analyzed should be supported 
with documentation summarizing real estate impacts, traffic operations data, intersection & roadway 
footprints and an estimate of total costs.  The alternatives chosen for study in this task may impact 
the intersection/structure alternatives from tasks 1&2 above. 
 
The department envisions this study will subsequently be used to assist the department and 
Municipality with the scoping, scheduling and budgeting of future transportation improvement projects 
along this route.   
 
Note: The department will provide traffic forecasting for the Thomas Street corridor based upon a 
recently completed urban traffic model.  The department will also provide 16 hour count and 
classification data for the intersections of Grand Avenue and River Drive with Thomas Street.  Other 
intersection counts may be required under the scope of services for this contract. 
 
It is anticipated the actual start of this contract will be on December 1, 2002 with a completion date of 
September 1, 2003. 
 
For further information contact: 
 
James G. Wendels, P.E. 
WisDOT, DTD4, SPO-Planning 
715.421.8342 
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TRANSPORTATION DISTRICT 8 
 
D8  1C 
Project ID:  8384-01-00 
CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 
   

WisDOT Project ID Number 

8384-01-71 
Form Preparation Date 

August 22, 2001  
Highway or Local Road Name 

Plunty Road 
Hwy No/Letter 

Local  
County 

Douglas  
Length 

23.0feet  
Project Limits/Title 

Fish Creek Bridge  
Functional Class 

Local Road  
Current ADT 

<100  
Project Description/Location (Sec-Twn-Range) 
Town of Cloverland 
Sec. 25, T49N, R10W  

Is Roadway on the National Highway System (NHS)? 

� YES      X NO 

Roadway Condition 
Pavement: 
 

Type 

Gravel  
Width 

20 feet  
Year 

1950  
 Pavement  Serviceability Index 

(PSI) 

N/A  

Pavement Distress Index (PSI) 

N/A  
International Roughness Index (IRI) 

N/A  

Shoulder: Type 
 

Width  
 

Year 

  
Substandard 
Alignment: 

Horizontal 

� YES     � NO 

Vertical 

� YES     �NO 

Accident Rate 

N/A  
Structure Condition 

Bridge: 

  
Number 

  
Type 

  
Year Constructed 
 

 Existing: P-16-0910  1950 
 Proposed: B-16-119   

 Clear Roadway Width 

17.0  
Sufficiency Rating (SR) 

35.2  
Rate Score (RS) 

54.5 
Justification for Project—Describe Why Project Is Needed 

The existing bridge is structurally deficient. 
 

Proposed Improvement—Describe Scope of Work 

Replace the existing structure with a new structure on the same alignment. 
T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
 
Environmental Document 
Type 

III pER  

Improvement Type 

Bridge Replacement  
Cost 

 
Program Year 

2004  

Local Approving Authority 

Town of 
Cloverland 

Local Participation 

20%  
Date Approved 

July 27, 2001  
Access Control 

None  

Information Below to Be Completed by the WisDOT District Office 
Design ID  

8384-01-00  
Related ID’s 

  
PMSID 

  
Program 

2053 
Project Supervisor 
Richard Washkuhn  

 

WisDOT District Approvals 
Local Roads/Programming Approval Date Systems Planning Manager Concurrence Date 
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D8  2C 
Project ID:  8842-04-00 
CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 
   

WisDOT Project ID Number 

8842-04-71  
Form Preparation Date 

 July 3, 2001 
Highway or Local Road Name 

 CTH U 
Hwy No/Letter 

 U 

County 

Burnett  
Length 

2.6 miles  
Project Limits/Title 

Fort Folle Avione - STH 35  
Functional Class 

Major Collector  
Current ADT 

810 (1999)  
Project Description/Location (Sec-Twn-Range) 
S24 T40N R17W, S19,20 T40N R16W 

Is Roadway on the National Highway System (NHS)? 

� YES      X  NO 
Roadway Condition 

Pavement: 
 

Type 

 Asphalt 

Width 

22’  
Year 

  
 Pavement  Serviceability Index 

(PSI) 

 N/A 

Pavement Distress Index (PSI) 

N/A  
International Roughness Index (IRI) 

N/A  

Shoulder: Type 

 Gravel 
Width  

1’  
Year 

N/A   
Substandard 
Alignment: 

Horizontal 

� YES     X  NO 

Vertical 

� YES     X  NO 

Accident Rate 

N/A  
Structure Condition 

Bridge: 

 N/A 

Number 

  
Type 

  
Year Constructed 
 

 Existing:   
 Proposed:   

 Clear Roadway Width 

  
Sufficiency Rating (SR) 

  
Rate Score (RS) 
 

Justification for Project—Describe Why Project Is Needed 
 

The existing pavement is in poor condition. The shoulders are narrow. Drainage is poor.  
Intersections need to be upgraded and vision triangles need to be established.  Traffic volumes have 
increased.  
 

Proposed Improvement—Describe Scope of Work 

Pulverize and relay the existing base and surface, widen shoulders, improve drainage with ditching 
or possible curb and gutter in various locations, add CABC, and resurface with asphaltic concrete 
pavement.  Improve intersections.   
 

T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
Environmental Document 
Type 

 III ER 

Improvement Type 

Recondition  
Cost 

 
Program Year 

2004  

Local Approving Authority 

Burnett County  
Local Participation 

20%  
Date Approved 

6/29/01  
Access Control 

None  
Information Below to Be Completed by the WisDOT District Office 

Design ID  

 8842-04-00 

Related ID’s 

  
PMSID 

  
Program 

 2063 
Project Supervisor 
 Richard Washkuhn 

 

WisDOT District Approvals 
Local Roads/Programming Approval Date Systems Planning Manager Concurrence Date 

 



       AUGUST 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2003 AUGUST SOLICITATION   Page  13  of  14 

D8  3C 
Project ID:  8761-03-00 
CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 
   

WisDOT Project ID Number 

8761-03-71  
Form Preparation Date 

 July 5, 2001 
Highway or Local Road Name 

CTH A 
Hwy No/Letter 

A  
County 

Douglas  
Length 

5.0 miles  
Project Limits/Title 

CTH B – CTH C  
Functional Class 

Major Collector  
Current ADT 

1500  
Project Description/Location (Sec-Twn-Range) 
Reconstruct Roadway  

Is Roadway on the National Highway System (NHS)? 

� YES      x NO 
Roadway Condition 

Pavement: 
 

Type 

Aspahltic  
Width 

22’  
Year 

N/A  
 Pavement  Serviceability Index 

(PSI) 

N/A  

Pavement Distress Index (PSI) 

N/A  
International Roughness Index (IRI) 

N/A  

Shoulder: Type 

Gravel/Turf  
Width  

1’-2’  
Year 

N/A 
Substandard 
Alignment: 

Horizontal 

X YES     � NO 

Vertical 

� YES     X  NO 

Accident Rate 

Unkown  
Structure Condition 

Bridge: 

N/A  
Number 

  
Type 

  
Year Constructed 
 

 Existing:   
 Proposed:   

 Clear Roadway Width 

  
Sufficiency Rating (SR) 

  
Rate Score (RS) 
 

Justification for Project—Describe Why Project Is Needed 

 
The pavement has exceeded its useful life.  The shoulder width is substandard based on traffic 
volumes.  The two substandard horizontal curves cause many vehicles to run off roadway. 
Improvements are needed to increase safety.  
 

Proposed Improvement—Describe Scope of Work 

Reconstruct the roadway to current standards, relocate two substandard horizontal curves, replace 
drainage structures, place 5” of asphaltic concrete pavement to 24’ width, and place CABC shoulders 
to 6’ width.  Right of way acquisition is required.   
  
T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
Environmental Document 
Type 

 II EA 

Improvement Type 

Reconstruct  
Cost 

 
Program Year 

2005  

Local Approving Authority 

Douglas County  
Local Participation 

20%  
Date Approved 

6/29/01  
Access Control 

None  
Information Below to Be Completed by the WisDOT District Office 

Design ID  

8761-03-00  
Related ID’s 

  
PMSID 

  
Program 

 2063 
Project Supervisor 
Richard Washkuhn  

 

WisDOT District Approvals 
Local Roads/Programming Approval Date Systems Planning Manager Concurrence Date 

 



       AUGUST 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2003 AUGUST SOLICITATION   Page  14  of  14 

D8  4C 
Project ID:  8755-03-00 
CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 
   

WisDOT Project ID Number 

8755-03-71  
Form Preparation Date 

 July 5, 2001 
Highway or Local Road Name 

CTH T 
Hwy No/Letter 

T  
County 

Douglas  
Length 

0.7 miles  
Project Limits/Title 

Kennedy Road – S. Lighthouse Road  
Functional Class 

Major Collector  
Current ADT 

1000  
Project Description/Location (Sec-Twn-Range) 
Reconstruct Roadway  

Is Roadway on the National Highway System (NHS)? 

� YES      x NO 
Roadway Condition 

Pavement: 
 

Type 

Aspahltic  
Width 

22’  
Year 

N/A  
 Pavement  Serviceability Index 

(PSI) 

N/A  

Pavement Distress Index (PSI) 

N/A  
International Roughness Index (IRI) 

N/A  

Shoulder: Type 

Gravel/Turf  
Width  

1’-2’  
Year 

N/A 
Substandard 
Alignment: 

Horizontal 

X YES     � NO 

Vertical 

X  YES     � NO 

Accident Rate 

Unknown  
Structure Condition 

Bridge: 

N/A  
Number 

  
Type 

  
Year Constructed 
 

 Existing:   
 Proposed:   

 Clear Roadway Width  Sufficiency Rating (SR)  Rate Score (RS) 

Justification for Project—Describe Why Project Is Needed 
 

The pavement is in poor condition.  There are substandard horizontal and vertical curves.  The 
shoulder width is substandard based on traffic volumes.  The project is in a highly developed 
resort/tourist area.  The roadway width is inadequate for pedestrian travel.  Improvements are needed 
to increase safety. 

Proposed Improvement—Describe Scope of Work 
 

Reconstruct the roadway to meet current standards, raise the roadway to provide navigational 
clearance, replace drainage structures, and place asphaltic concrete pavement and shoulders to 
accommodate pedestrian and bicycle traffic.  
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Douglas County  
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20%  
Date Approved 

6/29/01  
Access Control 

None  
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